



**GOVERNMENT OF PUERTO RICO**  
**Puerto Rico Public-Private Partnerships Authority**

July 27, 2018

**ADDENDUM NO. 1**  
**REQUEST FOR QUALIFICATIONS**  
**FOR THE PUERTO RICO ELECTRIC POWER AUTHORITY**  
**UTILITY SCALE ENERGY STORAGE SYSTEM PROJECT**

We make reference to the Request for Qualifications of the Puerto Rico Electric Power Authority Utility Scale Energy Storage System Project (“RFQ”) by the Puerto Rico Public-Private Partnerships Authority (“Authority”) on June 22, 2018. The purpose of Addendum #1 is to update the project schedule included in Section 1.5 “Procurement Schedule”.

In consideration of the requirements of Act 120-2018, known as the *Puerto Rico Electric System Transformation Act*, the Authority modifies the timeline of the RFQ as follows:

June 11, 2018	Deadline for Comments on Desirability and Convenience Study
June 22, 2018	Issuance of RFQ
July 6, 2018	Deadline for submittal of Request for Clarifications (“RFCs”)
<b>August 17, 2018</b>	<b>Due Date for Submission of SOQs (“Submission Deadline”)</b>
<b>September 5, 2018</b>	<b>Notice of Shortlisted Respondents</b>

